

Area	Street	From	To	PCI	Rehab Strategy	Amount	Alternatives		
							#1	#2	#3
1	Calimesa Blvd.	Sandalwood Dr.	County Line Rd.	58, 64, 64, 58	Select removal and replacement, grind and overlay	\$ 1,218,000	\$ -	\$ 1,218,000	\$ -
1	Calimesa Blvd.	Sandalwood Dr.	County Line Rd.	58, 64, 64, 58	Select removal and replacement, Slurry	\$ 728,000	\$ -	\$ -	\$ 728,000
2	2nd St.	Victoria Ln.	Vista Ln.	46	Select removal and replacement, grind and overlay	\$ 106,000	\$ -	\$ -	\$ -
2	California St.	Avenue L	County Line Rd.	58 & 52	Select removal and replacement, grind and overlay	\$ 344,000	\$ -	\$ 344,000	\$ -
2	Bryant St.	Avenue L	County Line Rd.	64	Select removal and replacement, and slurry overlay	\$ 130,000	\$ -	\$ -	\$ -
3	Cherry Ln.	Sandalwood Dr.	Myrtlewood Dr.	40	Reconstruction	\$ 208,000	\$ 208,000	\$ 208,000	\$ 208,000
3	Holly Ln.	South Terminus	Myrtlewood Dr.	46	Select removal and replacement, grind and overlay	\$ 242,000	\$ 242,000	\$ 242,000	\$ 242,000
3	Mulberry Ln.	Sandalwood Dr.	Myrtlewood Dr.	64, 58, 58	Select removal and replacement, grind and overlay	\$ 96,000	\$ 96,000	\$ 96,000	\$ 96,000
3	Smoke Ridge Tr.	Mulberry Ln.	Ponderosa Tr.	46	Reconstruction	\$ 310,000	\$ 310,000	\$ -	\$ 310,000
3	4th St.	Myrtlewood Dr.	Ponderosa Tr.	46	Reconstruction	\$ 64,000	\$ 64,000	\$ 64,000	\$ 64,000
4	Mesa Grande Dr.	Calimesa Blvd.	East Terminus	52,58	Select removal and replacement, grind and overlay	\$ 157,000	\$ -	\$ -	\$ -
4	Buena Mesa Dr.	Mesa Grande Dr.	East Terminus	46, 46	Supplement YVWD trench repair w/ select removal and replacement, grind and overlay	\$ 181,000	\$ -	\$ -	\$ -
5	Sandalwood Dr.	7th St.	Calimesa Blvd.	46, 46, 46, 46	Select removal and replacement, grind and overlay	\$ 187,000	\$ 187,000	\$ 187,000	\$ 187,000
6	Archie Valley Ct.	South Terminus	County Line Rd.	40	Reconstruction	\$ 94,000	\$ -	\$ -	\$ -
6	Avenue L	7th Pl.	7th St.	46	Reconstruction	\$ 284,000	\$ -	\$ -	\$ -
7	Summit View Dr.	2nd Pl.	Harruby Dr.	40	Select removal and replacement, grind and overlay	\$ 141,000	\$ 141,000	\$ -	\$ 141,000
7	2nd Pl.	West Terminus	Harruby Dr.	40, 46, 58	Select removal and replacement, grind and overlay	\$ 237,000	\$ 237,000	\$ -	\$ 237,000
7	Fairway Ln.	East Terminus	2nd Pl.	46, 58	Reconstruction	\$ 171,000	\$ 171,000	\$ -	\$ -
7	Susan Lee Ct.	East Terminus	Fairway Ln.	58	Reconstruction	\$ 91,000	\$ 91,000	\$ -	\$ -
7	Slack Pl.	Golf Course	2nd Pl.	52, 46, 52	Select removal and replacement, grind and overlay	\$ 198,000	\$ 198,000	\$ -	\$ -
7	Harruby	3rd Street	Myrtlewood Dr	58, 64, 64	Select removal and replacement, grind and overlay	\$ 262,000	\$ 262,000	\$ -	\$ 262,000
8	Halberta Cr.	Sundar Dr.	Cling Wy.	46	Select removal and replacement, grind and overlay	\$ 113,000	\$ -	\$ -	\$ -
8	Flordason Dr.	Cling Wy.	3rd St.	46	Reconstruction	\$ 151,000	\$ -	\$ -	\$ -
9	Holmes Wy.	Holmes St.	East Terminus	46	Select removal and replacement, grind and overlay	\$ 100,000	\$ -	\$ -	\$ -
10	Avenue B	Avenue K	North Terminus	46	Reconstruction	\$ 101,000	\$ -	\$ -	\$ -
Totals:						\$ 5,914,000	\$ 2,207,000	\$ 2,359,000	\$ 2,475,000